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Request for Qualifications Pre-Submittal Meeting:

• Welcome and Introductions
– Sign-in sheet

• Meeting Agenda

– Provide overview of solicitation and selection process

– Provide a brief overview of each project

– Q&A after each item
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SOLICITATION AND SELECTION PROCESS

Issue Request for Statements of Qualifications November 3, 2016

Pre-SOQ Response Meeting November 18, 2016

Deadline for Submittal of SOQs December 1, 2016,

3:00 PM

Selection of Firms to Interview / Submit Proposal December 15, 2016

Deadline for Submittal of Proposal January 12, 2017

Interview Firms January 17, 2017

Notify Firm Selected January 20, 2017
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SOLICITATION AND SELECTION PROCESS

Submittal Requirements

• Cover letter listing which project(s) firm wishes to 
be considered for

• No more than 10, double-sided sheets of paper

• Address selection criteria

• List of team members including any sub-
consultants for each project.
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Selection Criteria

• Experience of specific individuals assigned to 
perform the proposed work.

• Firm experience with City of Federal Way or other 
municipalities plans, specifications, and estimates 
(“PS&E”).

• Firm experience with federally funded project 
documentation.

• Past performance in successfully completing 
contracts of this type, and meeting projected 
deadlines and budget.

• Familiarity with relevant codes and standards.
• References.
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QUESTIONS?
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S 356th Street – Pacific Hwy S to Enchanted Pkwy 
(Construction Management)
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S 356th Street – Pacific Hwy S to Enchanted Pkwy 
(Construction Management)

Scope
• Widening: Existing 3-lane section to 5-lane section
• Curb, gutter, sidewalks, planter strips, bicycle lanes, 

street lighting
• Water main replacement
• Joint utility trench
Design Consultant: KPG
Schedule
• Ad for bids early 2017
• Construction Spring – Fall 2017
Budget
• Engineer’s Estimate: $4,100,504
• Funding: TIB and Local
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21st Ave S Sidewalks (Construction Management)
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21st Ave S Sidewalks (Construction Management)

Scope
• Sidewalks (adjacent to existing curb and gutter), 

street trees, decorative street lighting
Design Consultant: Mackay-Sposito
Schedule
• Ad for bids early 2017
• Construction Spring – Summer 2017
Budget
• Engineer’s Estimate: $575,000
• Funding: CMAQ (federal and local)
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21st Ave S Pedestrian Connection – Grand Stair Case 

Project (Design and Construction Management)
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21st Ave S Pedestrian Connection – Grand Stair Case 

Project (Design and Construction Management)
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21st Ave S Pedestrian Connection – Grand Stair 

Case Project (Design and Construction Management)

Scope
• Remove section of existing retaining wall
• Provide pedestrian connection between 316th and 

314th through a staircase/ramp system.
Schedule
• Design 2017
• Ad for bids late 2017
• Construction late 2017 - early 2018
Budget
• Engineer’s Construction Estimate: $2,600,000
• Funding: Regional OTM; Local

Nov 2016
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Adaptive Signal Control System (Systems 
Engineering, Design, & Construction Management)

Nov 2016
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Adaptive Signal Control System (Systems 
Engineering, Design, & Construction Management)

Scope
System selection, design, construction, and implementation of 
adaptive control at 16-25 intersections.  Includes comm
upgrades, system detectors (if needed), surveillance cameras, 
and a Traffic Control Center with remote access to WSDOT and 
King County.  Possibly adding 19-22 intersections if $1 million 
HSIP grant awarded.

Schedule
• Systems Engineering 2017
• Design 2017-2018
• Ad for bids 2018
• Construction Summer-Fall 2018

Budget
• $1,000,000 (design and construction)
• Funding: CMAQ (federal and local)

Nov 2016
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Lakota MS Safe Routes to Schools Project

(Design and Construction Management)

Nov 2016
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Lakota MS Safe Routes to Schools Project 

(Design and Construction Management)

Scope
• Curb, gutter, sidewalk, planter strip, bike lane, 

illumination, and storm drainage on south side of 
Dash Point Road – 21st Ave SW to SW 312th

Street.
Schedule
• Design July 2017-Spring 2018
• Ad for bids Spring 2018
• Construction Summer-Fall 2018
Budget
• Engineer’s Estimate: $1,100,000
• Funding: SRTS – Federal (pending) and local

Nov 2016
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City Center Access Phase 1 (Preliminary IJR and 
Environmental Documentation)

Nov 2016
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City Center Access (Preliminary IJR and 
Environmental Documentation)

Scope
Finalize Draft IJR, update and complete NEPA / 
SEPA review

Schedule
ROD & Final IJR by Dec 2018

Budget
• $2,500,000
• Funding: Local; Potential future state or federal

Nov 2016
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West Hylebos Educational Center and Trail, and West 

Hylebos Watershed Trail (Feasibility Study and Design)

Nov 2016

Education Center

Watershed Trail

Watershed Trail
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West Hylebos Educational Center and Trail, and West 

Hylebos Watershed Trail (Feasibility Study and Design)

Scope
• Phase I: Feasibility Study and funding opportunity 

research.
• Phase II: Design and funding application 

assistance, possible construction management
Schedule
• Feasibility study and Design in 2017
• Advertise and construct in 2018/2019 (grant 

pending)
Budget
• Engineer’s Estimate: $1,300,000 for Ed Center, 

$2,800,000 for Trail
• Funding: Local; grant options

Nov 2016
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Bridges Property Culvert Removal and 

Replacement (Feasibility Study and Design)

Nov 2016
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Bridges Property Culvert Removal and 

Replacement (Feasibility Study and Design)

Scope
• Feasibility Study and design of a fish passable 

culvert replacement
Schedule
• Design 2017
• Advertise and construct 2017/2018
Budget
• Engineer’s Estimate: $300,000
• Funding: Local; grant options

Nov 2016
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